

Section VI. Schedule of Requirements

The delivery schedule expressed as weeks/months stipulates hereafter a delivery which is the date of delivery to the project sites.

ITEM NO.	DESCRIPTION	QTY	DELIVERY DATE
Supply, Delivery, Installation and Configuration into Operational State of Active Directory			
1.	WinSvrSTDCore 2022 OLP 16Lic NL Gov CoreLic or New Software License and its online services AD Manager Plus Professional Edition a) 2 Windows Server for Head Office b) 1 Window Server for DR Site c) 1 Management Server Note: to be provided by SSS	4 Units	Within One Hundred Twenty (120) calendar days upon receipt of Notice to Proceed and signed contract
2.	Windows Server for Large Branch See Annex A – List of Large Category Branches Note: to be provided by Bidder	20 Units	
3.	WinSvrCAL 2022 OLP NL Gov UsrCAL License	8000 Units	
4.	Documentation Printed Copy and Soft Copy of the Installation and Operations Manual	1 Copy	
5.	Administration Training with Certification Exam (Total of 40 Hours)	10 Pax	Within Sixty (60) calendar days from receipt of Notice to Proceed and signed contract.
6.	Project Management and Installation		Five (5) calendar days upon receipt of Notice to Proceed and signed contract
7.	Three (3) Years Product and Service Warranty		To commence immediately upon full product acceptance