

Project Sites

ANNEX C – Project Sites and QA/QC per site

LOCATION	ESTIMATED VOLUME (in pages)	AVAILABLE WORKSPACE (For Contractor)	ESTIMATED NO. OF QA/QC
1. RIMS - Baguio	193,033	5 sq. meters	1
2. RIMS - Tarlac	4,995,901	25 sq. meters	9
3. RIMS - San Pablo	6,004,632	20 sq. meters	10
4. RIMS - Naga	257,196	5 sq. meters	1
5. RIMS - Cebu	1,234,499	7.5 sq. meters	2
6. RIMS - Bacolod	1,088,836	20 sq. meters	2
7. RIMS - Cagayan de Oro	991,509	10 sq. meters	2
8. RIMS - Davao	1,562,038	15 sq. meters	3
9. RIMS - Zamboanga	260,809	5 sq. meters	1
10. RASD	15,358,749	120 sq. meters	27
TOTAL	31,947,202 pages	232.5 sq. meters	58

Project Sites – Network Capability

- Leased-line bandwidth allocation

Branch / PC	Globe	PLDT	Other telco
Baguio	8 mbps	4 mbps	-
Tarlac	-	2 mbps	2 mbps (Bayan)
Tarlac PC	4 mbps	4 mbps	-
San Pablo	-	2 mbps / 2mbps	-
San Pablo PC	4 mbps	-	-
Naga	4 mbps	2 mbps	-
Cebu	-	8 mbps	-
Cebu PC	8 mbps	-	2 mbps (Bayan)
Bacolod	4 mbps	4 mbps	-
CDO	-	4 mbps	2 mbps (Bayan)
CDO PC	4 mbps	-	-
Davao	8 mbps	-	2 mbps (Bayan)
Davao PC	-	8 mbps	-
Zamboanga	4 mbps	-	-
Zamboanga PC	-	2 mbps	-