REPUBLIC OF THE PHILIPPINES
SOCIAL SECURITY SYSTEM
East Avenue, Diliman, Quezon City

Bips AND AwaARrDs CommiTTEE (BAC) |

PROJECT : ACQUISITION OF ICT RESOURCES FOR THE REPLACEMENT

OF M9000 DISASTER AND RECOVERY (DR) SERVICES

ITB NO. ' Goods 2019-044

SUBJECT : . BID BULLETIN NO. 1

DATE : 06 September 2019

Details of the bidding, as advertised:

Advertisement: Posting at Websites & Conspicuous Places -
August 24 to 31, 2019

Approved Budget for the Contract P351,000,000.00
(ABC) and Source of Fund

COB - CO & MOOE

Price of BD (non-refundable) P42,500.00

Delivery Period 120 calendar days

This addendum/Bid Bulletin No. 1 is issued to clarify, modify or amend items in the

Bidding Documents (BD) as a result of the pre-bidding conference on 02 September 2019. This
shall form an integral part of the BD.

Under Section 22.5.3 of the RIRR of RA 9184, it shall be the responsibility of all those

who have properly secured the BD to inquire and secure Supplemental/Bid Bulletins that may
be issued by the BAC.

1.

Schedule of activities as discussed in the Pre-bidding Conference:

» Deadline for the submission of written queries: Wednesday, 04 September 2019

o |ssuance of Bid Bulletin No. 1 — reply to written queries: Friday, 06 September 2019

e Submission and opening of 2 envelopes: Monday, 16 September 2019, 2:00
p.m. at the Green Room, 12" floor, SSS Main Building, East Avenue, Diliman,
Quefon City

Clarification and Amendments - Annex “A".

Documentary Requirements

a. 1*Envelope
a.1 PhilGEPS Certificate of Registration and membership.
In case of uploaded document/s, which validity period had already expired,

submit the updated document/s.

a2 Statement of all its Ongoing Government and Private Contracts, including
contracts awarded but not yet started, if any, whether similar or not similar in
nature and complexity to the contract to be bid;

a.3 Statement of Single Largest Completed Contract within five (5) years prior
to the submission and opening of bids with supporting documents, which
should be equivalent to at least 50% of the ABC.




ad

ab
a.6

a.7

a8

JVA, in case of Joint Venture — Class “B" Documents (Each partner of the
joint venture shall submit the legal eligibility documents. The submission of
technical and financial eligibility documents by any of the joint venture
partners constitutes compliance, except for SSS Clearance that must be
complied by all JV partners);

Omnibus Sworn Statement (form supplied)

NFCC Computation or committed Line of Credit (form supplied)

Bid Security (2% of the ABC for Cash or Manager’'s/Cashier's Check payable
to SSS or Bank Draft of the ABC, 5% of the ABC for Surety Bond or Bid
Securing Declaration - form supplied).

Technical Documents — project requirements

® Section VI - Schedule of Requirements
® Section VIl — Statement of Compliance with the Technical Specifications

b. Checklist of the 2" envelope:

b.1 Bid Form (form supplied) — pages 73 to 74
b.2  Bid Breakdown pages (form supplied) - page 75
c. Additional Requirements to be submitted by the bidder with the Lowest

Calculated Bid

c.1 2018 Income Tax Return filed through Electronic Filing and Payment System
(EFPS) corresponding to the submitted Audited Financial Statement;

c.2 Quarterly VAT for the period January to June 2019;

c.3 ‘Documents listed in the Platinum Membership and updates, if any:
e SEC/DTI Registration
e 2018 Mayor's Permit
e Valid Tax Clearance
e 2018 Audited Financial Statement filed through EFPS

c.3 Certification from the Supplier that the proposed solution is capable to run
SSS’ existing Oracle products (Annex B of the Bidding Documents)

c4 Complete address of the Benchmark site within one (1) day upon receipt of

BAC notice

L]
4. Awarding shall be made to the bidder with the Lowest Calculated and Responsive Bid

(LCRB).

5. All documents that need notarization should be notarized before a duly commissioned
Notary Public.

Prepa :
J 1/ M

ROSALYN AZUL-CONDAT

OIC, Administrative Support Section

' BAC Secfetariat Department

one

ELZA B. CASTILLO

Chairperson, TWG Approved Et ,_f
ERNESTO D. NCISCQ?J/I;.

Annex “A”

Senior Vice-President & Chairperson
Bids and Awards Committee | 1

BAC Resolution'No. BB-2019-084
dated 06 September 2019



ANNEX “A”

Acquisition of ICT Resources for the Replacement of M9000 Production and Disaster Recovery (DR) Systems
Answers to Queries
Bid Bulletin No.

A. RESPONSE TO BIDDERS QUERIES

Queries Answers

1.1.1s it safe to assume that proper power provisioning is available
for use before the implementation of the abovementioned YES
project and that it will be provided by SSS?

NO

Please refer to Section VIl — Technical Specifications:
1.2.1s it safe to assume that SSS will provision for the network e Item 1.2.2 page 64
connections going to the Network Room including the needed Item 1.2.3 page 64
cables, connectors, ports to the existing switches? Item 1.2.5 page 65-66
Item 1.2.6 page 66
Item 1.4.1 page 66




Queries

Answers

1.3.Where is the DR located? If it is located in a different site, who
will shoulder the expenses for shipping and its corresponding
insurance fees? *

2.1.May we know how long is the Product Delivery and Inspection?
(Reference Section V.16.1)

The DR is located approximately 12 kms South of the SSS
Main Data Center.

_The winning bidder will shoulder the expenses for shipping
and its corresponding insurance fees, and other delivery
expenses.

Please refer to Iltem 1 of Annex E — Project Acceptance &
Payment Milestone

2.2.1f the existing Oracle Licenses expire during the course of the

project, is the bidder required to provide its renewal? NO
(Reference Section VII.1.1.1.1)
2.3. a) If the technicians and/or engineers with at least five(5) years | NO

equivalent experience can be considered in lieu of technicians
and/or engineers who are certified.

b) If the technicians and/or engineers can either be directly
employed or contracted as consultants by the Bidder.

(References Section VI1.1.4.6 and 3.2)

They should be directly employed by the winning bidder.




Queries

Answers

2.4.1f the Project manager with at least ten (10) years experience in
project management can be considered in lieu of a Project
Management Professional.

b) If the Project Manager has been contracted as a
Consultant by the Bidder. - -

(References Section VII.1.4.7)

NO

NO

2.5.Can we extend the delivery of the Completion of Migration
Services to within one hundred sixty-five (165) calendar days
from the receipt of the Notice to Proceed? This is to account
for the delivery of Hardware/Software. (Reference Section
VIl.2.2.2)

NO

2.6.Can we extend the delivery of the Completion of
Training/Technology Transfer to within one hundred sixty-five
(165) calendar days from the receipt of the Notice to Proceed?
This is to account for the completion of Delivery, Installation,
Configuration and Migration of Hardware/Software. (Reference
Section VI1.2.2.3)

NO

2.7.May we request the Operating System and Operating System
Version of each of the Application and Database stated in the
Annexes. (References Annex A-D)

M9000 Server ) OS Version
SunOS 10.5 Generic_150400-50 sundu sparc
M9000 Prod Apps | SNw, SPARC-Enterprise
SunOS 10.5 Generic_150400-50 sundu sparc
SUNW, SPARC-Enterprise
. SunOS 10.5 Generic_150400-50 sundu sparc
15-8 Server WES4 SUNW, SPARC-Enterprise
T8-4 Server WESS SunOS 11.3 sundv sparc sundv
12¢ DB SunOS 11.3 sundv sparc sundv

10g DB nede1 /node2

In addition, we would like to request for an extension of two
(2) weeks for the submission and opening of bids to give
ample time for the preparation of bid submission.

We maintain our schedule. The submission and opening
of bids is on 16 September 2019 — 2:00 p.m.

e/



‘Other Amendments to the
-

FROM

TO

C. PERFORMANCE/ACCEPTANCE TESTING -

The delivered goods shall undergo a performance/acceptance
tests within the period specified in ANNEX E — PROJECT
ACCEPTANCE CRITERIA. The performance/acceptance
tests shall be conducted by the SSS Project Implementation
team.

Vendor must therefore ensure that the delivered goods is
ready for performance and acceptance testing as specified in
ANNEX E.

Immediately upon successful completion of the performance
period, SSS shall notify the vendor in writing of acceptance of
the product and authorize payment subject to the usual COA
rules and regulations.

C. PERFORMANCE/ACCEPTANCE TESTING

The delivered goods shall undergo a performance test for a
period of thirty (30) calendar days, which shall commence on
the first Monday immediately following the day when the
advice of Complete Installation is submitted by the vendor.

Vendor must therefore ensure that the system is ready for
performance and acceptance testing within 120 calendar
days from receipt of Notice to Proceed together with the
signed Contract.

Immediately upon successful completion of the performance
period, SSS shall notify the vendor in writing of acceptance of
the product and authorize payment subject to the usual COA
rules and regulations.

This amends Clause 16.1, C of Section V. Special Conditions of
the Contract, page 50 of the Bidding Documents

Section VI. Schedule of Requirements

Description
2.1 Certification from the bidder stating that the proposed solution
is certified to run SSS’ existing oracle products

Delete item no.2. Required documents underitems 1.4.1t01.4.9
of Section VIl shall be submitted together with the Statement of
Compliance with the Technical Specifications.

This amends Section VI. Schedule of Requirements page 56 of
the Bidding Documents.




On Annex E. Project Acceptance & Payment Milestone

See attached revised Annex E. Project Acceptance & Payment Milestone, this supersedes Annex E. Project Acceptance & Payment
Milestone on page 90 of the Bidding Documents.

Softcopy of the Bidding Documents

‘Softcopy of the Bidding Documents in pdf and word format will be provided to the bidders. The contents of the Bidding Documents
will prevail over the provided softcopy.




Annex E. Project Acceptance & Payment Milestones

Recovery Sit'es

Databases, by the

PIT

Delivery Aecaiiingd Acceptance Payment/
Project Deliverables Schedule Crivarla/Procedure Period/Duration % of the Project
(calendar days) (calendar days) Cost

1. Servers, Stqrage | Within S0 days |eComplete Delivery | Within 10 days upon | 40% of CO

systems, fromreceiptof | of all hardware | receipt of Advice of

Network NTP and Signed | components Complete Hardware

requirements Contract eVerification of | Delivery

and COBOL and Delivered Hardware

Other Compilers Versus “Bill-of-

and  Software Materials/Delivery

Licenses Receipt”, by SSS

required for SSS Inspection Team

Data Center

Production 3nd

Disaster

Recovery Sites.

. e s 1 L e sSuicsis SSgy |

2. Hardware and | Within 120 days |eComplete Within 10 days upon | 10% of the CO

Software from receipt of Installation of | receipt of Advice of

installation ef | NTP and Signed | Software Complete Hardware

for SSS Data | Contract Component and Software

Center N sAcceptance of the | Installation

Production and installed software

Disaster Component, by the

Recovery Sites PIT
3. Application & | Within 120 days |eComplete Migration | Within 10 days upon | 10% of the CO

Database from receipt of of Application and | receipt of Advice of

Migration  for | NTP and Signed | Database Systems Complete

SSS Data Center | Contract eAcceptance of the | Application &

Production and Migrated Database Migration

Disaster Application and




Delivery A Sl Acceptance Payment/
Project Deliverables Schedule Cittela /'Proc o Period/Duration % of the Project
' (calendar days) (calendar days) Cost
4, Acceptance Within 120 days |eln accordance with | Within 30 days, 40% of the CO
Testing- from receipt of | agreed Acceptance | which shall
Functionality NTP and Signed | Criteria commence on the
and Contract first Monday
Performance immediately
Testing following the day
when the advice of
Complete
, Installation and
Migration is
submitted by the
vendor,
5. Maintenance Three (3) Years
Services
e VYearl eService Reports (SR) | 10 days to issue 4 equal
eAcceptance of the | Certificate of SR payments
SR by ITRMD Acceptance (quarterly) of the
. 1/3 of the MOOE
e Year2 #Service Reports (SR) 10 days to issue 4 equal
eAcceptance of the | -, e 4o of SR payments
SR by ITRMD Acceptance (quarterly) of the
1/3 of the MOOE
o Year3 eService Reports (SR) | 10 days to issue 4 equal
sAcceptance of the | Certificate of SR payments
$ SR by ITRMD Acceptance (quarterly) of the
1/3 of the MOOE




